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Addendum to the RFP document for Selection of Technical Consultant for Preparation of Feasibility Report regarding 
Development of Sea Port at Tadri – Dated March 9, 2010 

Sl. 
No 

Clause 
Reference Original Clause Modified Clause 

1. RFP 
Clause 

1.2  

The Feasibility Report shall include [traffic estimation, 
engineering surveys, master plan, phasing, project cost, 
environmental/ CRZ aspects] in conformity with the TOR 
(collectively the “Consultancy”). 

The Feasibility Report shall include traffic estimation, 
engineering surveys, master plan, phasing, project cost, 
in conformity with the TOR (collectively the 
“Consultancy”). 

2. RFP 
Clause 

1.8 

Proposal Due Date March 05, 2010 Proposal Due Date April 19, 2010 

3. RFP 
Clause 

2.1.4 (1) 

Masters in Engineering having specialization in structural/ 
ocean engineering (or equivalent relevant qualification) and 
over 15 years experience in design and planning of port related 
structures. 

Masters in Engineering having specialization in 
structural/ ocean engineering (or equivalent relevant 
qualification) and over 15 years experience or Bachelors 
in Civil Engineering with 30 years experience in design 
and planning of port related structures. 

4. RFP 
Clause 

2.1.4 (2) 

Traffic Expert 
Masters in Engineering having specialization in transportation 
logistics (or equivalent relevant qualification) and over 10 years 
experience in traffic estimation for freight-related projects. 
 
 
 
Engineering Survey Expert 
Bachelor in Engineering in civil engineering (or equivalent 
relevant qualification) and over 10 years experience in 

Traffic Expert/Transportation Planner/Transport 
Economist 
Masters in Engineering having specialization in 
transportation logistics (or equivalent relevant 
qualification) and over 10 years experience in traffic 
estimation and / or material handling for freight-related 
projects. 
Engineering Survey Expert 
Bachelor in Engineering in civil engineering (or 
equivalent relevant qualification) and over 10 years 
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Sl. 
No 

Clause 
Reference Original Clause Modified Clause 

conducting topographical, geotechnical, hydrological & 
oceanographic surveys. 

experience in conducting topographical and/or 
geotechnical and/or hydrological and/or oceanographic 
survey experience. 

5. RFP 
Clause 

2.1.4 (4) 

Environmental Specialist Masters in Environmental Science/ 
Engineering having specialization in environmental assessment 
(or equivalent relevant qualification) and over 10 years 
experience in environmental assessment/ CRZ issues especially 
of port/ marine projects. 
The key person will be expected to spend at least 15 days at 
project site. 

The sub-clause has been deleted 

6. RFP 
Clause 

2.2.2 (A) 

Technical Capacity: The applicant shall have, over the past 5 
(five) years preceding the PDD, undertaken a minimum of (3) 
three Eligible Assignments as specified in clause 3.1.4 

Technical Capacity: The applicant shall have, over the 
past 10 (ten) years preceding the PDD, undertaken a 
minimum of (3) three Eligible Assignments as specified 
in clause 3.1.4 

7. RFP 
Clause 

2.2.2 (D) 

Environmental specialist 
Two Eligible Assignments 

The sub-clause has been deleted 

8. RFP 
Clause 
3.1.3 

Key Personnel 
Team Leader - 25 
Traffic Expert - 15 
Engineering Survey Expert - 15 
Environmental Expert – 15 

Key Personnel 
Team Leader - 30 
Traffic Expert//Transportation Planner/Transport 

Economist - 20 
Engineering Survey Expert - 20 

9. RFP 
Clause 
3.1.4 

Eligible Assignments 
“For the purposes of determining Conditions of Eligibility and 
for evaluating the Proposals under this RFP, consultancy 

Eligible Assignments 
“For the purposes of determining Conditions of 
Eligibility and for evaluating the Proposals under this 
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No 

Clause 
Reference Original Clause Modified Clause 

assignments in respect of preparation of feasibility report and/or 
detailed project report including engineering surveys and social 
and environmental impact assessment,…….” 

RFP, consultancy assignments in respect of preparation 
of feasibility report and/or detailed project report with or 
without engineering surveys and social and 
environmental impact assessment,…….” 

10. Schedule 
1 

TOR 
Clause 
3.1 (i) 

Traffic Validation Traffic Estimate and Demand Assessment 

11. Schedule 
1 

TOR 
Clause 

3.1 (viii) 

Social Impact Assessment, and  Social Impact Assessment and CSR 

12. Schedule 
1 

TOR 
Clause 
3.1 (ix) 

Environment impact assessment, CRZ issues & assistance to 
KSIIDC in obtaining CRZ and environmental clearances 
 

The sub-clause has been deleted 

13. Schedule 
1 

TOR 
Clause 

3.2 

Traffic assessment Detailed Traffic Studies and Demand Assessment 

14. Schedule 
1 

TOR 
Clause 
3.2.1 

Validation of Traffic estimate 
Review and validation of traffic estimate conducted by iDeCK 
and suggest any modification to the cargo potential of the port. 
 

Traffic Estimate 
The consultant shall make an assessment of the cargo 
potential of the port over the Concession Period of 30 
years. Based on the demand, the Consultant shall also 
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Sl. 
No 

Clause 
Reference Original Clause Modified Clause 

provide broad assessment of the facilities required 
and its impact on land requirements, project cost, 
draft etc. The Consultant shall provide sensitivity 
analysis due to change in traffic projections.   

15. Schedule 
1 

TOR 
Clause 
3.3.1 

The engineering surveys and investigations shall be divided into 
the following components:  

• Bathymetry & seismic survey 
• Sub-surface investigations (marine geology) 
• Topographic survey 
• Wave Modeling & siltation analyses 

The engineering surveys and investigations shall be 
divided into the following components: 

• Bathymetry & seismic survey 
• Sub-surface investigations (marine geology), Geo-

technical survey both land and water to depths 
of 30m below chart datum 

• Topographic survey 
• Mathematical  Model Studies for assessing wave 

tranquility in the harbor & siltation analyses 
• Change in coast line due to construction of 

break water and harbor   
16. Schedule 

1 
TOR 

Clause 
3.3.2 (a) 

From shore upto  -15m CD depth contour in the sea and from 
covering the required port basin dimensions 

 

From shore upto  20 m CD depth contour in the sea and 
from covering the required port basin dimensions 

17. Schedule 
1 

TOR 
Clause 

3.3.3 (a) 

To be carried out in depths upto  40m, using high-resolution 
sub-bottom profiler. The survey line maybe approximately 
150 line km.  

To be carried out in depths upto  30m below sea bed, 
using high-resolution sub-bottom profiler. The survey 
line maybe approximately 150 line km.  

18. Schedule Sub-surface investigations Sub-surface investigations 
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1 
TOR 

Clause 
3.3.4 (a) 

Five marine boreholes in depths upto 40m of water shall be 
carried out to give representative soil profile.  

 

20 (Twenty) Nos. marine boreholes in depths upto  
30m below CD of water shall be carried out to give 
representative soil profile.  

19. Schedule 
1 

TOR 
Clause 

3.3.4 (b) 

The soil samples may be taken upto  10m in rock (drilling) or 
40m depth whichever is less. Both disturbed and undisturbed 
soil samples maybe collected along with standard penetration 
tests in each layer. 

The soil samples may be taken upto  3m in rock or 30 m 
depth whichever is less. Both disturbed and undisturbed 
soil samples maybe collected along with standard 
penetration tests in each layer. 

20. Schedule 
1 

TOR 
Clause 
3.3.5 

-  
(f) Establishment of HTL and LTL line in the CRZ 
area of the port. 

21. Schedule 
1 

TOR 
Clause 
3.4.3 

Development Plans Port and berth layout plan(s) Development Plans Port and berth layout plan(s) 
- Inland rail and road connectivity requirements to 

the port  

22. Schedule 
1 

TOR 
Clause 
3.4.3 

Utilities/Pollution Control 
To conduct detailed Environmental Impact Assessment and 
suggest suitable mitigation measures. 

The sub-clause has been deleted 

23. Schedule 
1 

TOR 
Clause 
3.4.3 

Clearances 

List out environmental clearances required 

List of other clearances required 

Clearances 

List of the clearances required 

24. Schedule 
1 

Preparation of indicative BOQ and rough Cost Estimates 

The Consultant shall work out indicative BOQ of various 

Preparation of indicative BOQ and rough Cost Estimates 

The Consultant shall work out indicative BOQ of various 
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TOR 
Clause 

3.6 

components and prepare rough cost estimates of the Project 
with a break up of cost for each component separately. 
Prepare cost estimates based on the project designs and shall 
be based on market prices and Karnataka PWD Schedule of 
Rates. 

components and prepare rough cost estimates of the 
Project with a break up of cost for each component 
separately. Prepare cost estimates based on the project 
designs and shall be based on market prices and 
Karnataka PWD Schedule of Rates. For items that are 
not available in Karnataka PWD Schedule of Rates or 
in any other Schedule of Rates of Govt. Agencies, 
market rates can be considered. 

25. Schedule 
1 

TOR 
Clause 
3.6 (a) 

On shore development - Storage, utilities, services, roads, 
hinterland connection  

 
Operational facilities - Offices including IT and 
communication position fixing requirement & VTMS 
surveillance.  

On shore development - Storage, utilities, services, rail, 
roads, hinterland connection and truck terminal.  

Operational facilities - Offices including IT and 
communication position fixing requirement & VTMS 
surveillance. Buildings for Customs, Port Health 
 

Berths for Vessels of Coast Guard, Coastal Security 
Police & Customs  

Identify and earmark land for construction of port 
township and for allied service providers like 
Customs, Coast Guard, Immigration, Port Health, 
Police & MMD 

26. Schedule 
1 

TOR 
Clause 

3.10 

Environment impact assessment  
a. The Consultant shall undertake environment impact 

assessment, including CRZ issues, of the Project as per 
provisions of the Applicable Laws on environment protection 
and identify a package of measures to reduce/eliminate the 
adverse impact identified during the assessment.  

The clause has been deleted 
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No 

Clause 
Reference Original Clause Modified Clause 

b. The Consultant shall also assist the Authority in 
conducting public hearings and addressing the comments and 
suggestions received during the EIA process with a view to 
getting environmental clearance from the competent 
authority.  

c. An environmental impact assessment report and 
environmental management plan shall be prepared based on 
such assessment. Environmental Management Plan shall 
include project specific mitigation and monitoring measures 
for identified impacts as well as management and monitoring 
plans to address them. 

d. List out environmental clearances and other clearances 
required. They shall also elaborate the process of obtaining 
clearances. 

e. The Consultant shall then assist KSIIDC in obtaining 
environmental/ CRZ clearances from the Competent 
Authorities. 

27. Schedule 
1 

TOR 
Clause 4 

(E) 

Reports on Environment (including CRZ) and Social 
impact assessment  
The Consultant shall submit reports on EIA and SIA. Plans 
regarding relocation / rehabilitation of fishing facility, as 
required, to be prepared. Also Environmental Management 
Plan to be prepared. 

Reports on Social Impact Assessment  
The Consultant shall submit reports on SIA. Plans 
regarding relocation / rehabilitation of fishing facility, as 
required, to be prepared.  

28. Schedule Assistance for obtaining Environmental/ CRZ clearances The sub-clause has been deleted 
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No 
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Reference Original Clause Modified Clause 

1 
TOR 

Clause 4 
(I) 

The Consultant shall provide the required assistance to 
KSIIDC in applying for and obtaining the above clearances. 

29. Schedule 
1 

TOR 
Clause 5 

(h) 

Assist the Authority in obtaining the Environmental 
clearances, which have to be obtained by the Authority. 

The sub-clause has been deleted 

30. 

Schedule 
1 

TOR 
Clause 

6.2 

Description of Deliverables 
1. Inception Schedule – 10% 
2. Engineering Surveys and Investigations Report – 15% 
3. Master Plan – 5% 
4. Capex Report – 10% 
5. Land Schedule Plan and Utility shifting plan – 5% 
6. Reports on Environment and Social impact assessment and 

Resettlement and Rehabilitation Plan – 5% 
7. Feasibility Report (Draft) – 15% 
8. Feasibility Report (Final) – 20% 
9. Completion of Service – 15%  

 

Description of Deliverables  
1. Inception Schedule – 10%  
2. Engineering Surveys and Investigations Report – 25% 
3. Master Plan – 5%  
4. Capex Report – 10%  
5. Land Schedule Plan and Utility shifting plan – 5%  
6. Reports on Social impact assessment and Resettlement 

and Rehabilitation Plan – 5%  
7. Feasibility Report (Draft) – 10%  
8. Feasibility Report(Final) – 15%  
9. Completion of Service – 15% 

 
The last date for submission of Final Feasibility Report 
is November 19, 2010. 
 
(Of the total 25% payment for Engineering Surveys 
and Investigations Report, the following additional 
break-up is also envisaged, for interim payments to be 
made at the sole discretion of KSIIDC:  

‐ On submission of Topography report 5%  
‐ On submission of  report on Wave modeling 5%  
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‐ On submission of  report on Marine 
investigations 7.5% 

‐ On submission of  report on Bathymetry 7.5% 
31. Schedule 

1 
TOR 

Clause 
6.3 

The TOR for the Consultant envisages assistance in the process 
of public hearings, etc. in respect of the Environment Impact 
Assessment (EIA) of the Project. In the event that the process 
cannot be completed within the period specified herein for 
completion of Final Feasibility Report, the EIA Report may be 
completed and submitted to the Authority within an extended 
period of 6 (six) weeks after submission of the Feasibility 
Report. A sum equal to 5% (five per cent) of the total payment 
due shall be withheld and paid to the Consultant upon 
submission of the EIA Report and environment management 
plan.  

The sub-clause has been deleted 

32. Schedule 
1 

TOR 
Clause 

8.2 

“The Consultant shall establish a Project Office at a suitable 
location in Bangalore for efficient and coordinated 
performance of its Services. All the Key Personnel shall be 
deployed at this office as specified in the Manning Schedule 
forming part of the RfP/ Agreement……..” 

“The Consultant shall establish a Project Office at a 
suitable location in Bangalore for efficient and 
coordinated performance of its Services. If there is a local 
office of the consultancy firm, they can operate from 
the same premises.  In other cases, a local office has to 
be setup in Bangalore. All the Key Personnel shall be 
deployed at this office as specified in the Manning 
Schedule forming part of the RfP/ Agreement……..” 

33. Schedule 
1 

TOR 

Regular communication with the WG and the Project Director 
is required in addition to all key communications. This may 

Regular communication with the WG and the Project 
Director is required in addition to all key communications. 
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Clause 
9.4 

take the form of telephone/ teleconferencing, emails, faxes, and 
occasional meetings.  
 

This may take the form of telephone/ teleconferencing, 
emails, faxes, and occasional meetings.  
The Consultant is required to incorporate the 
suggestions, if any given by the Working Group while 
finalizing the deliverable. The said suggestion may also 
include the incorporation of necessary changes in the 
reports to give effect to the conditions set out in the 
clearances and approvals, if any, including measures to 
mitigate environmental impact.   

34. Annex 6 
Note 4 

Final payment of 10% (ten percent) shall be released upon 
completion of Services in their entirety, including submission 
of the Environmental Impact Assessment Report. 

Final payment of 15% (fifteen percent) shall be released 
upon completion of Services in their entirety.  

 


